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CONTRACT DESCRIPTION 
THE PURPOSE OF THIS CONTRACT IS TO CONSTRUCT AND IMPROVE FEATURES OF THE PEDESTRIAN 
ACCESS ROUTE (PAR) ACROSS NEW CASTLE COUNTY, IN ACCORDANCE WITH APPLICABLE STANDARDS. 
THE LOCATION OF WORK IS LIMITED TO SITES WITHIN NEW CASTLE COUNTY.  INDIVIDUAL LOCATIONS 
WILL VARY IN THEIR CONTEXT AND COMPLEXITY FROM CONSTRUCTION OF NEW SIDEWALK ON VIRGIN 
GROUND TO RECONSTRUCTION OF EXISTING, NON-COMPLIANT PEDESTRIAN CONNECTIONS. 
 
THE SPECIFIC WORK SITES ARE NOT LISTED HEREIN BUT WILL BE ASSIGNED AS AVAILABLE VIA WORK 
ORDERS. 
 
  



 

PROJECT NOTES 
 
1. THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE DELAWARE DEPARTMENT OF 
TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION DATED AUGUST 
2016, THE DELAWARE DEPARTMENT OF TRANSPORTATION STANDARD CONSTRUCTION DETAILS, DATED 
2018, AND THE DELAWARE DEPARTMENT OF TRANSPORTATION PEDESTRIAN ACCESSIBILITY STANDARDS 
FOR FACILITIES IN THE PUBLIC RIGHT-OF-WAY, DATED 2018 INCLUDING ALL REVISIONS UP TO THE DATE 
OF ADVERTISEMENT. 
 
2.  THIS IS AN OPEN-END WORK ORDER DRIVEN CONTRACT, WITH SOME KNOWN AND OTHER NOT YET 
DETERMINED LOCATIONS, TO MAKE GENERAL IMPROVEMENTS TO ROADS, SIDEWALKS, PATHWAYS, 
BRIDGES OR PEDESTRIAN/BICYCLE FACILITIES LOCATED WITHIN THE BOUNDARIES OF NEW CASTLE 
COUNTY.  THE WORK SHALL BE ISSUED AS THE ENGINEER PROVIDES INDIVIDUAL WORK ORDERS. THE 
DEPARTMENT RESERVES THE RIGHT TO PRIORITIZE, SUBSTITUTE, ADD, OR DELETE LOCATIONS AT 
ANYTIME DURING THE CONTRACT TERM.  
 
3.  THE WORK WILL BE SCHEDULED BY ISSUANCE OF WORK ORDERS TO THE CONTRACTOR FROM THE 
DEPARTMENT.  EACH WORK ORDER WILL REPRESENT AN INDEPENDENT PROJECT LOCATION OR 
GROUPS OF LOCATIONS BASED ON THEIR PROXIMITY TO EACH OTHER. WORK ORDERS WILL BE ISSUED 
UPON DESIGN COMPLETION AND RECEIPT OF NECESSARY STATEMENTS & PERMITS FOR THE 
INDIVIDUAL SITES.  
 
4.  THE SCOPE OF EACH WORK ORDER WILL BE DEFINED BY A SET OF CONSTRUCTION DRAWINGS. IN 
ADDITION TO THE DRAWINGS AND NOTES THE ESTIMATED QUANTITIES, PROPERTY OWNER 
NOTIFICATION REQUIREMENTS, ALLOWABLE TIME TO PERFORM THE WORK AND ANY ADDITIONAL 
SPECIFICATIONS AND CONSTRUCTION GUIDANCE NEEDED FOR THE SPECIFIC WORK ORDER WILL ALSO 
BE PROVIDED. 
 
5.  UPON RECEIPT OF EACH WORK ORDER, THE CONTRACTOR SHALL SUBMIT THE REQUIRED COPIES OF 
A DETAILED PROGRESS SCHEDULE (PSC) AS OUTLINED IN STANDARD SPECIFICATION 108.04 WITHIN 
FOURTEEN (14) CALENDAR DAYS. THE PSC SHALL INCLUDE A DESCRIPTION OF EACH WORK ACTIVITY, 
THE PLANNED DAYS OF WORK, MULTIPLE CREWS OR SHIFTS, AND SCHEDULED WORKING HOURS. 
DURING THE CONTRACT, THE CONTRACTOR SHALL SUBMIT TWO-WEEK (OR AS REQUIRED) “LOOK 
AHEAD” SCHEDULES TO THE AREA ENGINEER/MANAGER NO LATER THAN NOON OF EACH THURSDAY. 
FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL CONTRACT WORK WITH TIME CHARGES 
CONTINUING TO BE ASSESSED. 
 
6.  EXECUTION OF EACH WORK ORDER IS TO BEGIN WITHIN TWENTY-ONE (21) CALENDAR DAYS OF THE 
ISSUANCE TO THE CONTRACTOR.  IN ADDITION, THE CONTRACTOR MUST COMPLETE THE WORK WITHIN 
THE TIME FRAME THAT THE WORK ORDER ALLOCATES, UNLESS THE NECESSARY MATERIALS ARE NOT 
AVAILABLE.  THE CONTRACTOR SHALL VERIFY THE MATERIAL’S NON-AVAILABILITY BY AT LEAST THREE 
(3) INDEPENDENT SOURCES.  AFTER WHICH, THE CONTRACTOR SHALL PROVIDE THE DEPARTMENT WITH 
THE VERIFICATION FORMALLY PRESENTED IN WRITING WITHIN FOUR (4) DAYS OF THE WORK ORDER 
ISSUANCE.  
 
IF THE CONTRACTOR DOES NOT COMMENCE THE WORK OR DOES NOT PRESENT THE NON-AVAILABILITY 
OF MATERIALS WITHIN THE ALLOTTED TIME, THIS SHALL CONSTITUTE "FAILURE TO PURSUE THE WORK" 
AND SUBJECTS THE CONTRACTOR TO LIQUIDATED DAMAGES AS OUTLINED IN SUBSECTION 108.08 OF 



 

THE STANDARD SPECIFICATIONS.  TIME CHARGES EQUAL TO THE LIQUIDATED DAMAGES FOR THE WORK 
ORDER SHALL COMMENCE.  IF THE CONTRACTOR VERIFIES WITH THE DEPARTMENT THAT NON-
AVAILABILITY OF MATERIALS IS THE SITUATION CAUSING THE NON-COMMENCEMENT OF WORK, TIME 
CHARGES SHALL COMMENCE ON THE FIFTEENTH (15) CALENDAR DAY FOLLOWING THE DELIVERY DATE 
OF THE PREVIOUSLY NON-AVAILABLE MATERIALS. 
 
THE CONTRACTOR MAY HAVE UP TO THREE (3) ACTIVE WORK ORDERS AT A TIME UNTIL ALL ASSIGNED 
WORK HAS BEEN COMPLETED. 
 
THE CONTRACTOR IS TO COMPLETE EACH WORK ORDER (OR GROUP OF WORK ORDERS) WITHIN THE 
SPECIFIED TIME. AT THE DISCRETION OF THE ENGINEER, ADDITIONAL ITEMS AND/OR DAYS CAN BE 
ADDED TO ANY WORK ORDER AS DEEMED NECESSARY. IF THE CONTRACTOR DOES NOT COMPLETE THE 
WORK ON A SPECIFIC WORK ORDER ON TIME, THE DEPARTMENT WILL ASSESS LIQUIDATED DAMAGES 
IN ACCORDANCE WITH SUBSECTION 108.09 OF THE STANDARD SPECIFICATIONS, WHICH BASES THIS 
AMOUNT ON THE TOTAL VALUE OF THAT PARTICULAR WORK ORDER OR WORK ORDER GROUP, 
WHICHEVER IS APPLICABLE. 
 
THE DEPARTMENT WILL PERFORM AN INITIAL INSPECTION FOR EACH WORK ORDER OR WORK ORDER 
GROUP AFTER THE CONTRACTOR PROVIDES NOTICE TO THE DEPARTMENT OF COMPLETION OF THE 
WORK ORDER. THE CONTRACTOR’S WORK MUST MEET THE DEPARTMENT'S SPECIFICATIONS, THE 
REQUIREMENTS AS THESE NOTES DEFINE AND REQUIREMENTS OF THE WORK ORDER. THE 
CONTRACTOR MUST COMPLETE ANY PUNCHLIST WORK WITHIN THIRTY (30) CALENDAR DAYS OF THE 
INITIAL INSPECTION, UNLESS THE ENGINEER APPROVES OTHERWISE.  THE ENGINEER RESERVES THE 
RIGHT TO REQUIRE THE CONTRACTOR TO ADD WORK OR MAKE REPAIRS TO COMPLETED LOCATIONS AT 
THE DEPARTMENT'S EXPENSE UNTIL SUCH A LOCATION HAS BEEN ACCEPTED BY THE DEPARTMENT.  THE 
CONTRACTOR MUST REPAIR ALL DEFECTS IN THE WORK CAUSED BY POOR WORKMANSHIP OR 
MATERIALS AT THEIR OWN EXPENSE UNTIL THE DEPARTMENT PERFORMS A PRIMARY INSPECTION.  AT 
THE DISCRETION OF THE ENGINEER, A PRIMARY INSPECTION WILL BE PERFORMED FOR EACH WORK 
ORDER OR GROUP OF WORK ORDERS.  UPON SATISFACTORY COMPLETION OF THE PRIMARY 
PUNCHLIST, THE DEPARTMENT WILL CONDUCT AN ACCEPTANCE INSPECTION. ONCE DELDOT’S 
MAINTENANCE AND OPERATIONS VERIFIES THAT ALL PRIMARY INSPECTION PUNCHLIST ITEMS HAVE 
BEEN SATISFACTORILY ADDRESSED THE CONTRACTOR WILL BE RELEASED FROM MAINTENANCE 
RESPONSIBILITY FOR ALL LOCATIONS CONSTITUTING EACH WORK ORDER.   
 
PAYMENT WILL BE MADE MONTHLY FOR THE COMPLETED PAY ESTIMATES AS OUTLINED IN SECTION 
109.07 OF THE STANDARD SPECIFICATIONS. 
 
7.  DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT RESERVES THE RIGHT TO ADD OR DELETE 
LOCATIONS AND/OR QUANTITIES TO THIS CONTRACT. SUCH ADDITIONS OR DELETIONS SHALL NOT BE 
CAUSE FOR AN INCREASE OR DECREASE IN ANY CONTRACT UNIT BID PRICES. NO ITEM PRICES ARE TO BE 
RENEGOTIATED DUE TO EITHER AN INCREASE OR DECREASE IN QUANTITY USAGE RESULTING FROM 
SAID ADDITIONS OR DELETIONS.   
 
WHEN UNIT BID PRICES ARE NOT AVAILABLE, THEN PRICES WILL BE NEGOTIATED OR PERFORMED BY 
FORCE ACCOUNT PROCEDURES IN ACCORDANCE WITH SUBSECTION 109.04 OF THE STANDARD 
SPECIFICATIONS.  THE CONTRACTOR WILL PROCEED IMMEDIATELY WITH THE WORK SO ORDERED AND 
SUCH DIRECTION SHALL NEITHER INVALIDATE THE CONTRACT, NOR RELEASE THE SURETY. 

 



 

THE DEPARTMENT RESERVES THE RIGHT TO PRIORITIZE OR SUBSTITUTE LOCATIONS AT ANY TIME 
DURING THE CONTRACT. 
 
8. THE PERIOD OF THIS CONTRACT SHALL BE VALID FOR ONE (1) CALENDAR YEAR FROM THE “NOTICE TO 
PROCEED”.  THE CONTRACT MAY BE EXTENDED FOR ONE (1) ADDITIONAL, ONE-YEAR TERM THROUGH 
NEGOTIATION BETWEEN THE CONTRACTOR AND THE DEPARTMENT OF TRANSPORTATION.  
NEGOTIATION SHOULD BE INITIATED NO LATER THAN NINETY (90) DAYS PRIOR TO THE TERMINATION 
OF THE CURRENT AGREEMENT.  THE ONE-YEAR EXTENSION MUST BE APPROVED BY BOTH PARTIES IN 
WRITING, AT LEAST 30 DAYS PRIOR TO THE EXPIRATION OF THE EXISTING CONTRACT.   

 
9. PRICE ADJUSTMENT:  
UPON EXPIRATION OF THE INITIAL CONTRACT TERM, THE ONE-YEAR CONTRACT EXTENSION MAY 
ADJUST PRICING BY MUTUAL WRITTEN AGREEMENT. THE PRICING MUST COVER THE FULL TERM OF THE 
CONTRACT EXTENSION PERIOD. IF THE PRICE DIFFERENCE FOR ANY EXTENSION PERIOD EXCEEDS THE 
PREVIOUS ONE-YEAR PERIOD, APPROVAL OF THE PRICE ADJUSTMENT SHALL BE AT THE DISCRETION OF 
THE DEPARTMENT. THE DEPARTMENT RETAINS THE RIGHT TO REJECT A REQUEST FOR FUTURE YEAR 
EXTENSIONS AT ANY TIME.  
 
10. THE BID PROPOSAL INDICATES ESTIMATED QUANTITIES FOR THE ORIGINAL ONE-YEAR CONTRACT. 
INITIAL LOCATION LIST WILL BE DISCUSSED AT THE MANDATORY PRE-BID MEETING.  
11.  ANY DAMAGE TO ITEMS NOTED TO BE RELOCATED OR RESET BY THE CONTRACTOR, AT THE 
DISCRETION OF THE ENGINEER, SHALL BE REPAIRED AND/OR REPLACED IN KIND AT THE CONTRACTOR’S 
EXPENSE. 
 
12.  NO ENVIRONMENTAL PERMITS ARE REQUIRED FOR THIS WORK PROVIDED NO JURISDICTIONAL 
WETLANDS OR WATERS ARE IMPACTED.  IF THERE IS ANY QUESTION AS TO WHETHER OR NOT A WATER 
OR WETLAND IS JURISDICTIONAL, CONTACT THE RELEVANT NORTH CONSTRUCTION DISTRICT WHO WILL 
COORDINATE AS NEEDED WITH THE DELDOT ENVIRONMENTAL STUDIES SECTION AT (302) 760-2264.  IF 
AT ANY POINT IT IS DETERMINED THAT A PERMIT IS REQUIRED, NO WORK WITHIN WATERS/ WETLANDS 
SHALL BEGIN UNTIL ALL APPLICABLE PERMITS HAVE BEEN OBTAINED BY DELDOT. THE CONTRACTOR 
SHALL NOT BE HELD LIABLE FOR DELAYS TO THE COMMENCEMENT OF WORK OR IMPACTS TO THE 
CONSTRUCTION PROGRESS SCHEDULE DUE TO OBTAINING PERMITS. TIME CHARGES SHALL COMMENCE 
ON THE FIFTEENTH (15) CALENDAR DAY FOLLOWING THE CONTRACTOR’S RECEIPT OF APPLICABLE 
PERMITS. 

 
13.  IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S EXISTING RIGHT OF WAY OR 
EASEMENT AREAS. SHOULD THE NEED OCCUR TO TRESPASS ONTO PRIVATE PROPERTY; IT WILL BE THE 
RESPONSIBILITY OF THE DEPARTMENT TO SECURE SUCH TRESPASS NEEDS.  
 
14.  NO WORK NEAR OR WITHIN RAILROAD RIGHT-OF-WAY IS ANTICIPATED.  SHOULD THE NEED OCCUR 
TO TRESPASS ONTO RAILROAD PROPERTY, INCLUDING HIGHWAY-RAIL CROSSINGS; CONTACT THE 
RELEVANT NORTH CONSTRUCTION DISTRICT WHO WILL COORDINATE AS NEEDED WITH THE DELDOT 
RAILROAD COORDINATOR AT (302) 659-4098 TO COORDINATE THE EXECUTION OF THE APPROPRIATE 
AGREEMENTS AND AUTHORIZATIONS REQUIRED FROM ANY RAILROAD COMPANY INVOLVED. 
 
15.  UNDERGROUND AND AERIAL UTILITIES MAY BE PRESENT AT ALL WORK ORDER LOCATIONS.  
THEREFORE, ALL STANDARD PRACTICES AND PROCEDURES REGARDING UTILITIES SHALL BE FOLLOWED.  
AS PER THE DELDOT STANDARD SPECIFICATIONS, NO ADDITIONAL COMPENSATION WILL BE ALLOWED 



 

FOR ANY DELAYS, INCONVENIENCE, OR DAMAGE DUE TO ANY INTERFERENCE FROM THE UTILITY 
FACILITIES AND APPURTENANCES OR THE OPERATION OF MOVING THEM, EXCEPT THAT THE 
CONTRACTOR MAY BE GRANTED AN EQUITABLE EXTENSION OF TIME. SHOULD ANY CONFLICTS BE 
ENCOUNTERED AS A RESULT OF THE CONTRACTOR’S MEANS AND METHODS DURING CONSTRUCTION 
REQUIRING ADJUSTMENT AND/OR RELOCATION, THE NECESSARY RELOCATION WORK SHALL BE 
ACCOMPLISHED BY THE RESPECTIVE UTILITY COMPANY AND FUNDED BY THE STATE’S CONTRACTOR AS 
DIRECTED BY THE DISTRICT ENGINEER.  THE CONTRACTOR SHALL CONTACT MISS UTILITY OF DELMARVA, 
A MINIMUM OF TWO WORKING DAYS PRIOR TO STARTING EACH WORK ORDER.  SHOULD ANY 
CONFLICTS BE ENCOUNTERED DURING CONSTRUCTION REQUIRING ADJUSTMENT AND/OR RELOCATION 
OF THE AGENCIES’ EXISTING FACILITIES, THE NECESSARY RELOCATION WORK SHALL BE ACCOMPLISHED 
BY THE RESPECTIVE AGENCIES’ FORCES, AS DIRECTED BY THE ENGINEER. ANY ADJUSTMENTS AND/OR 
RELOCATIONS OF MUNICIPALLY OWNED FACILITIES SHALL BE DONE BY THE STATE’S CONTRACTOR IN 
ACCORDANCE WITH THE RESPECTIVE AGENCIES’ STANDARD SPECIFICATIONS AS DIRECTED BY THE 
DISTRICT ENGINEER. THE CONTRACTOR IS RESPONSIBLE FOR THE SUPPORT AND PROTECTION OF ALL 
UTILITIES WHEN EXCAVATING.  THE CONTRACTOR IS ADVISED TO CHECK THE SITE FOR ACCESS 
PURPOSES FOR HIS EQUIPMENT, AND MAKE ARRANGEMENTS DIRECTLY WITH UTILITY COMPANIES FOR 
FIELD ADJUSTMENTS FOR ADEQUATE CLEARANCES IF NECESSARY.  16 DEL. C. § 7405B REQUIRES 
NOTIFICATION TO AND MUTUALLY AGREEABLE MEASURES FROM THE PUBLIC UTILITY OPERATING THE 
ELECTRIC LINE FOR THE ANY PERSON INTENDING TO CARRY ON ANY FUNCTION, ACTIVITY, WORK OR 
OPERATION WITHIN DANGEROUS PROXIMITY OF ANY HIGH VOLTAGE OVERHEAD ELECTRIC LINES. ALL 
CONTRACTORS/OTHER UTILITIES MUST ALSO MAINTAIN A DISTANCE OF 10’-0” FROM ALL OVERHEAD 
ENERGIZED LINES. 
 
16.  SEASONAL RESTRICTIONS MAY EXIST AT SELECT LOCATIONS TO BE PERFORMED UNDER THIS 
CONTRACT.  THE DEPARTMENT WILL NOTIFY THE CONTRACTOR UPON ISSUANCE OF A NEW WORK 
ORDER OF ANY RESTRICTIONS.   
 
17.  ALL PORTLAND CEMENT CONCRETE MUST BE RECEIVED FROM AN APPROVED PRODUCTION PLANT 
UNLESS OTHERWISE APPROVED BY THE ENGINEER. ONLY CALIBRATED VOLUMETRIC CONCRETE TRUCKS 
WILL BE PERMITTED TO PROVIDE ON-SITE MIXTURES. THIS PERTAINS TO BOTH WORK OCCURRING 
DURING NORMAL WORKING HOURS AND NIGHTTIME RESTRICTED WORK. 
 
18.  THE DELDOT PROJECT MANAGER SHALL BE RESPONSIBLE FOR COORDINATING WITH THE TRAFFIC 
SIGNAL CONSTRUCTION SECTION RELATING TO ANY IMPACTS TO TRAFFIC SECTION FACILITIES 
(INCLUDING BUT NOT LIMITED TO TRAFFIC LOOPS, JUNCTION WELLS ETC.) AT LEAST 4 WEEKS IN 
ADVANCE OF THE START OF THE ACTIVITY.  
 
CONTRACT NOTES 
 
1. ITEM 763622 CONSTRUCTION ENGINEERING, PAR REHABILITATION WILL COMPENSATE THE 
CONTRACTOR FOR THE FOLLOWING SURVEY ACTIVITIES. ANY LAYOUT ASSOCIATED WITH ADA 
IMPROVEMENTS, PROVIDING GRADES FOR UTILITY ADJUSTMENTS IF NECESSARY, THE LAYOUT OF LANE 
LINES FOR PAVING, GRADES FOR THE INSTALLATION OF DRAINAGE STRUCTURES OR OTHER ITEMS OF 
WORK AS DETERMINED BY THE ENGINEER. THE HOURLY PAYMENT WILL BE BASED UPON ACTUAL 
HOURS OF SURVEYING PERFORMED IN THE FIELD. IT WILL NOT INCLUDE TIME SPENT IN VEHICLE OR 
OFFICE. THE SURVEY CREW WILL BE RESPONSIBLE UPON ARRIVAL AND DEPARTURE ON THE JOBSITE TO 
CONTACT A MEMBER OF THE INSPECTION STAFF SO THAT HOURS CAN BE TRACKED FOR PAYMENT. THE 



 

CONSEQUENCE FOR NOT DOING THIS WILL BE NON-PAYMENT FOR THE SURVEYING SERVICES.     
 
2.  THE PORTLAND CEMENT CONCRETE USED FOR ITEM 602130 - ADJUSTING AND REPAIRING EXISTING 
DRAINAGE INLET, 602131 – ADJUSTING AND REPAIRING EXISTING DOUBLE DRAINAGE INLET, ITEM 
602132 - ADJUST AND REPAIR EXISTING MAN HOLES AND ITEM 710002 - ADJUST WATER VALVE BOX 
SHALL CONFORM TO THE REQUIREMENTS OF CLASS A CONCRETE (6 HOUR ROADWAY MIX) AS STATED 
WITHIN SECTION 503.03.7 OF THE DEPARTMENT'S STANDARD SPECIFICATIONS. ALSO, THE PERIMETER 
OF THE UTILITY ADJUSTMENT WILL BE SEALED AND WILL BE CONSIDERED INCIDENTAL TO THE 
APPLICABLE ADJUSTMENT ITEM 
 
3. TRASH, RUBBISH, DEBRIS, BRUSH OR OTHER OBSTRUCTIONS THAT HAMPERS REPAIR / MAINTENANCE 
WORK IN THIS CONTRACT AS DETERMINED BY THE ENGINEER, SHALL BE REMOVED WITHIN THE 
PROJECT LIMITS AND SHALL BE INCIDENTAL TO PAY ITEM 763531 – WORK ORDER MOBILIZATION AND 
DEMOBILIZATION. 
 
4.  GRASS AND SOIL AREAS WITHIN STATE RIGHT-OF-WAY THAT HAVE BEEN DAMAGED BY THE 
CONTRACTOR'S EQUIPMENT DURING THIS CONTRACT SHALL BE RESTORED WITH TOPSOIL, SEED AND 
MULCH AS REQUESTED BY THE ENGINEER AT THE CONTRACTOR'S OWN EXPENSE. 
 
5.  CLEARING AND GRUBBING OF WEEDS, TREES AND SHRUBS SHALL BE INCIDENTAL TO APPLICABLE 
ITEMS OF WORK AND SHALL BE DONE IN ACCORDANCE WITH SECTION 201 OF THE STANDARD 
SPECIFICATIONS.  GRUBBING ACTIVITIES PERFORMED IN WETLAND AREAS REQUIRE ENVIRONMENTAL 
PERMIT APPROVALS. 

 
6.  THE CONTRACTOR WILL CONTACT THE DELAWARE TMC AT 302-659-4600 PRIOR TO ANY UNMANNED 
AIRCRAFT VEHICLE (UAV) FLIGHTS.  THE CONTRACTOR WILL BE REQUIRED TO PROVIDE THE FOLLOWING 
INFORMATION: THE REGISTRATION NUMBER OF THE UAV, THE FLIGHT TIME, LOCATION OF THE FLIGHT, 
THE PILOT’S NAME AND THE PILOT’S CONTACT NUMBER DURING THE FLIGHT. 
 
7.  THE CONTRACTOR SHALL REMOVE AND RESET ALL MAILBOXES TO MAINTAIN MAIL SERVICE AS 
DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL RELOCATE MAILBOXES AS REQUIRED BY ANY 
ISSUED WORK ORDERS AND AS DIRECTED BY THE ENGINEER. WHEN RELOCATING MAILBOXES IN 
CURBED SECTIONS, THE FACE OF THE MAILBOX SHALL BE FLUSH WITH THE BACK EDGE OF CURB. WHEN 
RELOCATING MAILBOXES IN OPEN SECTIONS, THE FACE OF THE MAILBOX SHALL SET BACK 8 INCHES 
FROM THE EDGE OF THE PAVED SHOULDER. THE BOTTOM OF THE MAILBOX SHALL BE POSITIONED IN 
ACCORDANCE WITH LATEST VERSION OF THE UNITED STATES POSTAL SERVICE GUIDELINES.  MAILBOXES 
LOCATED AT DRIVEWAY ENTRANCES SHALL BE PLACED ON THE FAR SIDE OF THE DRIVEWAY IN THE 
DIRECTION OF TRAVEL. POSTS BEING RESET IN CONCRETE SIDEWALK SHALL BE PLACED IN AN 
APPROPRIATE SIZE PVC SLEEVE. ACCEPTABLE POST SHALL BE 4-INCH X 4-INCH WOOD POST OR 4-INCH 
DIAMETER WOOD POST.  FOR RELOCATING MULTIPLE MAILBOXES TOGETHER ALL POST SHALL BE 
SEPARATED BY A DISTANCE OF NO LESS THAN ¾ OF THEIR FULL HEIGHT ABOVE THE GROUND. MULTIPLE 
MAILBOXES ATTACHED TO A SINGLE HORIZONTAL BOARD SHALL NOT BE LOCATED INSIDE THE CLEAR 
ZONE.  EACH MAILBOX SHALL BE PLACED ON AN INDIVIDUAL POST MEETING THE CRITERIA ABOVE.  ALL 
MAILBOXES SHALL BE SET NOT TO IMPEDE THE MINIMUM PAR (PEDESTRIAN ACCESS ROUTE) WIDTH AS 
DETERMINED BY THE CURRENT EDITION OF THE PEDESTRIAN ACCESSIBILITY STANDARDS FOR FACILITIES 
IN THE PUBLIC RIGHT OF WAY. IF MAILBOXES ARE NOT SET IN ACCORDANCE WITH THE ABOVE 
DIRECTIONS, RESETTING OF THE MAILBOXES WILL BE AT THE COST OF THE CONTRACTOR.  COST FOR ALL 



 

WORK AND MATERIALS SHALL BE INCIDENTAL TO THE CONTRACT. 
 
8.  THE PAVEMENT SECTION FOR FLEXIBLE PAVEMENT RESIDENTIAL DRIVEWAYS SHALL BE 2” 
BITUMINOUS CONCRETE, TYPE ‘C’ OVER 8” GRADED AGGREGATE BASE COURSE, TYPE ‘B’, UNLESS 
OTHERWISE NOTED IN THE ASSIGNED WORK ORDERS. 
 
9.  STATION AND ELEVATION DATA GIVEN FOR DRAINAGE STRUCTURES ARE TO BE APPLIED TO THE 
CENTER OF THE GRATE FOR INLETS AND TO THE CENTER OF THE STRUCTURE FOR JUNCTION BOXES AND 
MANHOLES 
 
10.  IN AREAS WHERE PROPOSED CURB MEETS EXISTING CURB AND THE TWO CURB TYPES ARE NOT 
SIMILAR, THE PROPOSED CURB SHALL BE TRANSITIONED IN 10 LINEAR FEET, UNLESS OTHERWISE 
DIRECTED BY THE ENGINEER. PAYMENT FOR THIS WORK, INCLUDING SAW CUTTING EXISTING CURB 
SHALL BE INCIDENTAL TO THE PROPOSED CURB ITEM. 
 
11. WHERE PROPOSED CONCRETE SIDEWALK IS CONSTRUCTED TO MEET EXISTING SIDEWALK, THE 
EXISTING SIDEWALK SHALL BE SAWCUT AT THE TIE-IN POINT OR MEET THE NEAREST EXISTING 
SIDEWALK JOINT. ALL SAW CUTTING SHALL BE FULL DEPTH, UNLESS OTHERWISE NOTED ON THE PLANS 
OR DIRECTED BY THE ENGINEER AND SHALL BE PAID FOR UNDER ITEM 762001 – SAW CUTTING, 
CONCRETE, FULL DEPTH. 
 
12.  PORTLAND CEMENT CONCRETE CHANNELIZING ISLANDS THAT ARE LESS THAN 75 SQ. FT. MAY BE 
POURED MONOLITHICALLY, OR AS DIRECTED BY THE ENGINEER. 
 
13.  FOR FULL DEPTH PAVEMENT CONSTRUCTION, PEDESTRIAN CONNECTION CONSTRUCTION, 
SIDEWALK CONSTRUCTION, AND/OR UTILITY RELOCATIONS, BARE SOILS SHALL BE COVERED WITHIN 
THREE (3) CALENDAR DAYS TO PREVENT EROSION.  THIS CAN BE ACCOMPLISHED BY PLACING PROPOSED 
SUBBASE MATERIAL SUCH AS GRADED AGGREGATE BASE COURSE (GABC) OR GEOTEXTILE / PLASTIC 
SHEETING THAT IS SECURED SO AS TO NOT BLOW AWAY OR BE UNDERMINED BY RUNOFF. 
 
14.  IF WETLANDS ARE LOCATED IN THE VICINITY OF A WORK ORDER, THE ENGINEER MAY REQUEST THAT 
THE CONTRACTOR FLAG THE WETLAND AREA.  THE WORK REQUIRED FOR WETLAND FLAGGING SHALL BE 
MEASURED AND PAID IN ACCORDANCE WITH 763622 – CONSTRUCTION ENGINEERING, PAR 
REHABILITATION.  THE MATERIAL TO BE USED FOR FLAGGING THE LIMITS OF CONSTRUCTION SHALL BE 
ORANGE VINYL MATERIAL WITH THE WORDING "WETLAND BOUNDARY" PRINTED THEREON. IN WOODED 
AREAS, THE FLAGGING SHALL BE TIED ON THE TREES, AT APPROXIMATE 20-FOOT INTERVALS THROUGH 
WETLAND AREAS.  IN OPEN FIELD AND YARD AREAS THAT HAVE BEEN IDENTIFIED AS WETLANDS, 6-FOOT 
POSTS SHALL BE DRIVEN INTO THE GROUND AT APPROXIMATE 20-FOOT INTERVALS AND TIED WITH THE 
FLAGGING. IF THE FLAGGING HAS BEEN DESTROYED AND THE ENGINEER DETERMINES THAT ITS USE IS 
STILL REQUIRED, THE CONTRACTOR SHALL REFLAG THE AREA AT NO COST TO THE DEPARTMENT. IF THE 
CONTRACTOR, AFTER NOTIFICATION BY THE ENGINEER THAT REPLACEMENT FLAGGING IS NEEDED, DOES 
NOT REPLACE THE DESTROYED FLAGGING WITHIN 48 HOURS, THE ENGINEER MAY PROCEED TO HAVE THE 
AREA REFLAGGED.  THE COST OF THE REFLAGGING BY THE ENGINEER WILL BE CHARGED TO THE 
CONTRACTOR AND DEDUCTED FROM ANY MONIES DUE UNDER THE CONTRACT.  AT THE COMPLETION 
OF CONSTRUCTION, THE CONTRACTOR SHALL REMOVE ALL POSTS AND FLAGGING.  ALL WORK 
ASSOCIATED WITH WETLAND FLAGGING.   
 



 

15. DISPOSAL OR PLACEMENT OF BITUMINOUS MATERIAL WITHIN AN EXCAVATION AREA WILL BE PAID 
UNDER ITEM 202000 – EXCAVATION AND EMBANKMENT. 
 
 
MAINTENANCE OF TRAFFIC 

 
1.  ALL WORK SHALL BE PERFORMED IN A MANNER THAT SHALL ENSURE THE LEAST PRACTICAL 
OBSTRUCTION TO ALL ROAD USERS, INCLUDING VEHICULAR, PEDESTRIAN, AND BICYCLE TRAFFIC, AND 
SHALL COMPLY WITH THE REQUIREMENTS SPECIFIED IN THE LATEST VERSION OF THE “DELAWARE 
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DEMUTCD) PART 6, INCLUDING REVISIONS IN 
EFFECT AT THE TIME OF ADVERTISEMENT FOR BIDS. 
 
2.  THE CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY TRAFFIC CONTROL PLAN, INCLUDING 
VEHICLE, PEDESTRIAN AND BICYCLE FACILITIES FOR EACH SITE TO DELDOT FOR APPROVAL.  THE 
TEMPORARY TRAFFIC CONTROL PLAN MUST CLEARLY INDICATE ORIENTATION OF TRAFFIC CONTROL 
DEVICES TO BE USED FOR EACH SITE AND SHALL INCLUDE THE PROPOSED WORKING TIMES.  THE PLAN 
MUST RECEIVE WRITTEN APPROVAL BY THE DELDOT DISTRICT SAFETY OFFICER AND THE ENGINEER 
PRIOR TO COMMENCEMENT OF WORK ON EACH SITE.  MAINTENANCE OF TRAFFIC TYPICAL 
APPLICATIONS ARE DESCRIBED IN THE DELAWARE MUTCD.  THE CONTRACTOR SHALL BE RESPONSIBLE 
FOR DETERMINING THE APPLICABLE TYPICAL APPLICATION FOR EACH WORK ORDER.  THE PROPOSED 
TEMPORARY TRAFFIC CONTROL PLAN MUST BE SUBMITTED TO DELDOT A MINIMUM OF FOURTEEN (14) 
DAYS PRIOR TO COMMENCEMENT OF WORK AT EACH LOCATION.  IF THE CONTRACTOR DOES NOT 
FOLLOW THE APPROVED TEMPORARY TRAFFIC CONTROL PLAN DURING CONSTRUCTION, THE 
DEPARTMENT RESERVES THE RIGHT TO SUSPEND THE WORK IN ACCORDANCE WITH SECTION 104.08 OF 
THE STANDARD SPECIFICATIONS.  PAYMENT FOR THIS WORK BE INCLUDED IN THE BID PRICE FOR ITEM 
801000 (MAINTENANCE OF TRAFFIC).   
 
3.  IF A ROAD CLOSURE IS DEEMED NECESSARY, THE CONTRACTOR SHALL BE REQUIRED TO SUBMIT THE 
PROPOSED DETOUR ROUTE TO THE DELDOT SAFETY OFFICER FOR APPROVAL.  A TEN (10) DAY DETOUR 
REVIEW LEAD TIME SHALL BE PROVIDED TO THE DEPARTMENT FOR ANY REQUESTED DETOUR.  
PAYMENT FOR DETOUR PLAN PREPARATION SHALL BE INCLUDED IN THE BID PRICE FOR ITEM 801000 
(MAINTENANCE OF TRAFFIC).  THE DEPARTMENT WILL COORDINATE WITH THE SAFETY SECTION AND BE 
RESPONSIBLE FOR THE NECESSARY EMERGENCY NOTIFICATIONS.  THE DETOUR ROUTE REQUIRES 
APPROVAL BY THE DEPARTMENT PRIOR TO CLOSURE.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR 
FURNISHING AND MAINTAINING THE MAINTENANCE OF TRAFFIC APPARATUS AT THE CLOSURE (I.E. 
TYPE III BARRICADE, ROAD CLOSED SIGNS, ETC.) AND ALL ADVANCE-WARNING SIGNS.  THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR PLACEMENT OF DETOUR TRAILBLAZERS.  PAYMENT FOR 
DETOUR TRAILBLAZERS SHALL BE UNDER ITEM 810001, TEMPORARY WARNING SIGNS AND PLAQUES.  IF 
NECESSARY, THE ENGINEER WILL ASSIGN THE DETOUR ROUTE.  THE DEPARTMENT RESERVES THE RIGHT 
TO DENY ANY DETOUR REQUESTS.   
 
4.  ANY ANTICIPATED IMPACT TO TRAFFIC SIGNALS MUST BE REVIEWED BY THE DELDOT TRAFFIC SIGNAL 
DESIGN SECTION PRIOR TO CONSTRUCTION.  THEY CAN BE CONTACTED AT 302-659-4060. 
 
5.  ALL FLAGGERS UTILIZED BY THE CONTRCTOR FOR THIS PROJECT SHALL BE ATSSA CERTIFIED.  ALL 
FLAGGERS SHALL HAVE THEIR CERTIFICATION CARDS WITH THEM WHILE WORKING.  ABSENCE OF A 
CERTIFICATION CARD WILL BE JUSTIFICATION FOR FLAGGER DISMISSAL FROM THE SITE AND 



 

CORRESPONDING SUSPENSION OF WORK.  ALL CONSTRUCTION AND CONTRACTOR VEHCILES AND 
EQUIPMENT SHALL BE EQUIPPED WITH AN OPERATING ROOF MOUNTED AMBER FLASHING STROBE 
LIGHT.  ALL WORKERS SHALL WEAR A RETRO REFLECTIVE ANSI TYPE 3 OR EQUIVALENT SAFETY VEST 
WHILE THEY ARE WITHING THE RIGHT-OF-WAY OR ADJACENT TO IT. 
 
6.  THE CONTRACTOR SHALL HAVE AN AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) 
CERTIFIED TRAFFIC CONTROL SUPERVISOR ON THE PROJECT AS DIRECTED BY THE ENGINEER.  THE ATSSA 
SUPERVISOR MAY BE THE CONTRACTOR’S GENERAL SUPERINTENDENT FOR THE PROJECT OR ANOTHER 
ATSSA CERTIFIED MEMBER OF THE CONTRACTOR’S PROJECT STAFF.  THE ATSSA CERTIFIED TRAFFIC 
CONTROL SUPERVISOR’S RESPONSIBILITY SHALL BE THE MAINTENANCE OF TRAFFIC THROUGHOUT THE 
PROJECT. THIS RESPONSIBILITY SHALL INCLUDE, BUT IS NOT LIMITED TO, THE INSTALLATION, 
OPERATIONS, MAINTENANCE AND SERVICE OF TEMPORARY TRAFFIC CONTROL DEVICES.  ALSO 
REQUIRED IS THE DAILY MAINTENANCE OF A LOG TO RECORD MAINTENANCE OF TRAFFIC ACTIVITIES, 
I.E. NUMBER AND LOCATION OF TEMPORARY TRAFFIC CONTROL DEVICES; AND TIMES OF 
INSTALLATION, CHANGES, AND REPAIRS TO TEMPORARY TRAFFIC CONTROL DEVICES.  HE/SHE SHALL 
ALSO SERVE AS THE LIAISON WITH THE DEPARTMENT CONCERNING THE CONTRACTOR’S MAINTENANCE 
OF TRAFFIC.  THE NAME AND CONTACT INFORMATION FOR THE PROPOSED ATSSA CERTIFIED TRAFFIC 
CONTROL SUPERVISOR SHALL BE SUBMITTED TO THE DEPARTMENT.  PAYMENT FOR THE ATSSA 
CERTIFIED TRAFFIC CONTROL SUPERVISOR SHALL BE INCIDENTAL TO THE CONTRACT. 
 
7.  MAINTAIN SIGNS THAT MUST REMAIN IN PLACE DURING THE PROJECT AS NOTED IN THE CONTRACT 
DOCUMENTS AND/OR AS DIRECTED BY THE ENGINEER.  REMOVE OR COVER ANY EXISTING SIGNS THAT 
CONFLICT WITH ANY CONSTRUCTION SIGNS AS DIRECTED BY THE ENGINEER.  PROPERLY STORE 
REMOVED SIGNS TO PREVENT LOSS OR DAMAGE.  REPLACE OR REIMBURSE THE DEPARTMENT FOR ANY 
LOST OR DAMAGED EXISTING SIGNS.   

 
8.  THE CONTRACTOR SHALL STAKE OUT LOCATIONS OF WARNING SIGNS IN THE FIELD AND RECEIVE 
APPROVAL FROM THE ENGINEER FOR THE LOCATION AND METHOD OF MOUNTING PRIOR TO 
ORDERING THE SIGNS. 
 
9.  THE CONTRACTOR WILL BE RESPONSIBLE TO CORRECT ANY ERRONEOUS PAVEMENT MARKINGS 
IMMEDIATELY AT THE CONTRACTOR’S EXPENSE. ERRONEOUS MARKINGS OR SHADOWS THAT EXCEED 
ONE (1) INCH IN WIDTH SHALL BE REMOVED BY EITHER SAND OR WATER BLASTING. THE ENGINEER 
MUST APPROVE ANY STRIPING REMOVAL OR CORRECTION METHODS.  ANY DAMAGE TO THE 
PAVEMENT CAUSED BY THE REMOVAL OF ERRONEOUS MARKINGS SHALL BE REPAIRED OR REPLACED TO 
THE SATISFACTION OF THE ENGINEER AT THE CONTRACTOR’S EXPENSE 
 
10.  AT THE END OF EACH DAY'S OPERATION AND BEFORE TRAFFIC IS RETURNED TO UNRESTRICTED 
ROADWAY USE, TEMPORARY STRIPING SHALL BE UTILIZED AT LOCATIONS THAT REQUIRE PERMANENT 
STRIPING.  TEMPORARY PAVEMENT STRIPING MUST MATCH PERMANENT PAVEMENT STRIPING IN ALL 
REGARDS.  TEMPORARY PAVEMENT MARKINGS SHALL BE PAID AT THE APPLICABLE CONTRACT UNIT 
PRICE.  THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE TEMPORARY MARKINGS IN GOOD 
CONDITION SUCH THAT THE PAVEMENT IS PROPERLY DELINEATED AT ALL TIMES.  ANY REFRESHING OF 
THE TEMPORARY MARKINGS WILL BE AT THE CONTRACTOR'S EXPENSE. 
 
11.  PLACEMENT OF TEMPORARY MARKINGS SHALL RECEIVE PRIOR APPROVAL FROM THE ENGINEER. 
 
12.  PEDESTRIAN MAINTENANCE OF TRAFFIC:  



 

x THIS WORK SHALL CONSIST OF PROVIDING AND MAINTAINING AN ACCESSIBLE PEDESTRIAN 
ROUTE THROUGHOUT THE PROJECT’S LIMITS IN ACCORDANCE WITH THE AMERICANS WITH 
DISABILITIES ACT OF 1990 (ADA) TITLE II, PARAGRAPH 35.130.   

x THE CONTRACTOR SHALL BE REQUIRED TO REVIEW EACH PEDESTRIAN CONNECTION LOCATION 
AND SUBMIT THE APPROPRIATE MAINTENANCE OF TRAFFIC DETAIL AND DEVICES TO THE 
ENGINEER FOR EACH LOCATION FOURTEEN DAYS BEFORE CONSTRUCTION FOR REVIEW, 
COMMENT, AND APPROVAL BY THE DISTRICT TRAFFIC SAFETY OFFICER  

x THE FOLLOWING CONSIDERATIONS SHALL BE TAKEN INTO ACCOUNT WHEN ADDRESSING 
ACCESSIBLE PEDESTRIAN MAINTENANCE OF TRAFFIC: 

o ALL PEDESTRIANS, INCLUDING PERSONS WITH DISABILITIES, SHALL BE PROVIDED WITH 
A REASONABLY SAFE, CONVENIENT AND ACCESSIBLE PATH THAT REPLICATES AS MUCH 
AS PRACTICABLE THE EXISTING PEDESTRIAN FACILITIES. 

o PROVIDE PEDESTRIAN ACCESS THROUGH OR AROUND THE WORK ZONE.  THE 
CONTRACTOR MAY ELECT TO MAINTAIN ACCESS EITHER WITH A PEDESTRIAN DETOUR 
OR A PEDESTRIAN FLAGGER. THIS INFORMATION MUST BE DOCUMENTED IN THE 
CONTRACTOR’S SUBMISSION TO THE DEPARTMENT FOR MOT APPROVAL. IF A DETOUR 
IS CHOSEN, THE DETOUR ROUTE MUST MEET OR EXCEED THE CURRENT ACCESS 
CONDITIONS. 

o WORK SHOULD BE PHASED SO THAT ALL AREAS OF AN INTERSECTION/SIDEWALK PATH 
ARE NOT UNDER CONSTRUCTION AT THE SAME TIME UNLESS A CLEAR PATH IS 
PROVIDED AND IDENTIFIED. 

o TRAFFIC CONTROL DEVICES AND OTHER CONSTRUCTION MATERIALS AND FEATURES 
SHALL NOT INTRUDE INTO THE USABLE WIDTH OF THE SIDEWALK, TEMPORARY 
PATHWAY OR OTHER PEDESTRIAN FACILITY. 

o SIGNS AND OTHER DEVICES MOUNTED LOWER THAN 7 FT ABOVE THE TEMPORARY 
PEDESTRIAN PATHWAY SHALL NOT PROJECT MORE THAN 4 IN. INTO ACCESSIBLE 
PEDESTRIAN ROUTE. 

o A SMOOTH, CONTINUOUS HARD SURFACE SHALL BE PROVIDED THROUGHOUT THE 
ENTIRE LENGTH AND WIDTH OF THE PEDESTRIAN ROUTE THROUGHOUT 
CONSTRUCTION.  THERE SHALL BE NO CURBS OR VERTICAL ELEVATION CHANGES 
GREATER THAN ¼ IN. IN GRADE OR TERRAIN THAT COULD CAUSE TRIPPING OR BE A 
BARRIER TO WHEELCHAIR USE. 
 

13.  ACCEPTABLE MATERIALS FOR TEMPORARY PEDESTRIAN PATHS SHALL INCLUDE CONCRETE, HOT-
MIX, COMPACTED MILLINGS OR PLYWOOD WALKWAY STRUCTURE.  PLYWOOD WALKWAY STRUCTURES 
SHALL ALSO INCLUDE DETECTABLE EDGING AND RAILINGS IN ACCORDANCE WITH THE 2018 PEDESTRIAN 
ACCESSIBILITY STANDARDS FOR FACILITIES IN THE PUBLIC RIGHT-OF-WAY AND THE DELAWARE MUTCD.  
STONE OR GRADED AGGREGATE BASE COURSE SHALL NOT BE USED FOR TEMPORARY PEDESTRIAN 
PATHS WITHOUT APPROVAL OF THE ENGINEER. 
 
14.  PEDESTRIAN CONNECTION AND/OR SIDEWALK CONSTRUCTION (NOT INCLUDING MEDIAN ISLANDS) 
SHALL BE COMPLETED DURING A SINGLE OPERATION.  THE RAMP/SIDEWALK SHALL BE REMOVED AND 
PLACED BACK THE SAME NIGHT/DAY AND OPEN TO PEDESTRIAN TRAFFIC THE FOLLOWING DAY.  THE 
USE OF A MONOLITHIC POUR SHALL BE PERMITTED WITH A BOND BREAKER TO BE PLACED AT THE BACK 
OF THE CURB AND EDGE OF SIDEWALK.  IF THE PEDESTRIAN CONNECTION /SIDEWALK CANNOT BE 
COMPLETED IN A SINGLE OPERATION THE EXCAVATED AREA MUST BE BACKFILLED TO GRADE WITH 
COMPACTED MILLING MATERIAL ONLY. THIS MILLING MATERIAL WILL BE PAID FOR UNDER ITEM 
301006 RECYCLED ASPHALT PAVEMENT (CY) AND WILL ONLY BE PAID IF PLACED IN ACCORDANCE WITH 



 

ADA REQUIREMENTS IN ALL ASPECTS. THE CONTRACTOR SHALL MAINTAIN ACCESS TO AND ALONG 
PEDESTRIAN FACILITIES AT ALL TIMES DURING CONSTRUCTION. EARTH, STONE AND GRAVEL SURFACES 
ARE NOT ACCEPTABLE FOR PROVIDING PEDESTRIAN ACCESS. IF PEDESTRIAN CONNECTION CANNOT BE 
COMPLETED IN A SINGLE OPERATION AND PEDESTRIAN ROUTES ARE CLOSED OR BLOCKED, ALTERNATE 
PEDESTRIAN ACCESS SHALL BE PROVIDED USING TA-28 AND/OR TA-29 OF THE 2011 DELAWARE 
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES OR A PEDESTRIAN FLAGGER PROVIDED TO ENSURE 
SAFE PEDESTRIAN MOVEMENTS TO THE SATISFACTION OF THE ENGINEER. PEDESTRIAN DETOUR 
ROUTES OR ALTERNATE PEDESTRIAN FACILITIES SHALL CONSIST OF ADA COMPLIANT FACILITIES TO THE 
LEVEL OF WHICH EXISTS ON THE PEDESTRIAN ROUTE. THE COST FOR ANY PROVISIONS SHALL BE 
INCIDENTAL TO ITEM 801000 - MAINTENANCE OF TRAFFIC. 
 
15. PEDESTRIAN FLAGGER:  ADDITIONAL QUANTITY HAS BEEN ESTIMATED FOR ITEMS 811001 FLAGGER, 
NEW CASTLE COUNTY, STATE AND 811013 FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME TO 
PROVIDE A FLAGGER PRESENCE DURING PEDESTRIAN CONNECTION CONSTRUCTION.  THE FLAGGER 
WILL BE NECESSARY TO PROVIDE SAFE PEDESTRIAN MOVEMENTS AT LOCATIONS WHERE NORMAL 
PEDESTRIAN MOVEMENTS HAVE BEEN INTERRUPTED.  THE FLAGGER WILL BE REQUIRED TO BE PRESENT 
AT ALL TIMES WHILE THE CONTRACTOR IS ACTIVELY CONSTRUCTING PEDESTRIAN CONNECTIONS. 
 
16.  THE USE OF MILLINGS AND GRADED AGGREGATE BASE COURSE (GABC) IN THE TRAVEL WAY, 
TEMPORARY TRAVEL WAY, HIGH VOLUME ENTRANCES AND ACCESS RAMP FOR THE PURPOSE OF 
PROVIDING A TEMPORARY ROADWAY SURFACE, POTHOLE REPAIR, TAPERED EDGE FOR UTILITIES, BUTT 
JOINTS, AND LONGITUDINAL DROP-OFFS (MILLING AND PAVING OPERATIONS) IS PROHIBITED UNLESS IT 
IS OTHERWISE DESIGNATED TO BE USED IN THE CONTRACT PLANS.  USE COLD PATCH, BITUMINOUS 
CONCRETE, BITUMINOUS CONCRETE WEDGE, OR TAPER MILL, AS NOTED IN THE CONTRACT 
DOCUMENTS OR APPROVED BY THE ENGINEER.  PAYMENT FOR COLD PATCH, BITUMINOUS CONCRETE 
OR BITUMINOUS CONCRETE WEDGE SHALL BE PAID AS NOTED IN THE CONTRACT DOCUMENTS.  TAPER 
MILL BITUMINOUS CONCRETE SHALL BE PAID UNDER THE BITUMINOUS CONCRETE MILLING ITEM.  
 
MILLINGS OR GABC SHALL BE USED AT THE FOLLOWING LOCATIONS WHERE ACCESS TO A BUSINESS, 
RESIDENCE, OR EDGE DROP OFF NEEDS TO BE MAINTAINED UNLESS OTHERWISE NOTED IN THE PLANS 
OR DIRECTED BY THE ENGINEER TO USE BITUMINOUS CONCRETE OR COLD PATCH.  ALL MILLINGS AND 
GABC WILL BE ROLLED AND COMPACTED TO HELP PREVENT THE MATERIAL FROM UNRAVELLING:  
 

a. DRIVEWAYS  
b. ENTRANCES  
c. LOW VOLUME ACCESS RAMPS (IDENTIFIED IN THE CONTRACT DOCUMENTS)  
d. EDGE DROP-OFFS ADJACENT TO LIVE ROADWAY (LANES AND SHOULDER) AND THE 

PROPOSED ROAD CONSTRUCTION 
e. EDGE OF ROADWAY DROP-OFF  

 
GRADING AND MAINTAINING BASE COURSE THAT IS BEING USED FOR ROADWAY WEDGE/FILLET 
BETWEEN TRAVEL LANES AND PAVEMENT BOX, EDGE OF TRAVEL WAY, DRIVEWAY OR ENTRANCE 
ACCESS SHALL BE INCIDENTAL TO ITEM NO. 801000 - MAINTENANCE OF TRAFFIC. THE BASE COURSE 
MATERIAL SHALL BE PLACED AT NO GREATER THAN THE SLOPE SPECIFIED IN TABLE 6G-1 AND SHALL BE 
COMPACTED. EXCESS BASE COURSE MATERIAL SHALL BE PUSHED AHEAD AND USED IN THE NEXT 
SEGMENT AND SHALL BE INCIDENTAL TO THE PARTICULAR BASE COURSE PAY ITEM. NO SEPARATE 
PAYMENT SHALL BE MADE FOR MILLINGS OR GABC TEMPORARY ROADWAY MATERIAL (TRM) USED TO 
PROTECT EDGE DROP-OFFS, UNLESS THE MATERIAL IS EVENTUALLY UTILIZED AS PART OF A PERMANENT 



 

ROADWAY AT WHICH TIME THE MATERIAL WOULD BE PAID FOR UNDER THE RESPECTIVE CONTRACT 
MATERIAL ITEM.   
 
VERTICAL DIFFERENCES SHALL BE CORRECTED IN ACCORDANCE WITH TABLE 6G-1 OF THE DELAWARE 
MUTCD. 
 
17.  THE SAFETY MEASURES OUTLINED WITHIN THIS CONTRACT AND THE DELAWARE MUTCD ARE NOT 
SUFFICIENT IN EVERY INSTANCE TO GUARANTEE THE PROTECTION OF THE TRAVELING PUBLIC OR THE 
PERSONS WORKING ON THE PROJECT.  THEREFORE, THE PROVISIONS OF THIS CONTRACT DO NOT 
RELIEVE THE CONTRACTOR OF THE SOLE RESPONSIBILITY FOR THE SAFETY OF ALL PERSONS WORKING 
WITHIN OR TRAVELING THROUGH THE WORK ZONE DURING THE DURATION OF THE PROJECT.  THE 
CONTRACTOR SHALL IMPLEMENT ANY ADDITIONAL SAFETY MEASURES THAT ARE NOT EXPRESSLY 
REQUIRED BY THE CONTRACT AND ARE NECESSARY TO ENSURE THE SAFETY OF ALL PERSONS.  THE 
CONTRACTOR SHALL SUBMIT TO THE ENGINEER JUSTIFICATION FOR DEVIATIONS FROM THE TRAFFIC 
CONTROL PLAN OR TRAFFIC MANAGEMENT PLAN.  FINAL APPROVAL OF THE DEVIATIONS OR ADDITIONS 
SHALL REST WITH THE ENGINEER WITH GUIDANCE FROM THE TRAFFIC SAFETY SECTION.  ALL COSTS FOR 
THIS WORK SHALL BE INCIDENTAL TO THE APPLICABLE MAINTENANCE OF TRAFFIC PAY ITEMS AS LISTED 
IN THE ORIGINAL CONTRACT. 
 


